

M/S ALTASPAK Waste Management Company Private Limited – SPV
[M/S ALTAS YAPI SANAYI VE TEMİZLİK HİZMETLERİ TICARET ANONİM ŞİRKETİ & CEVLOG AYRISTIRMA VE KAZANIM LOJİSTİK ANONİM & Sardar Mohammad Ashraf D. Baluch (Pvt.) Ltd (JV - Sponsor)],
Bunglow No. D-133, KDA Scheme 5, Clifton Block-4, Karachi.
Email: info@altaspak.com

SUBJECT: WORK ORDER / LETTER OF AWARD - ESTABLISHMENT OF PRIMARY AND SECONDARY SOLID WASTE COLLECTION SYSTEM FOR HYDERABAD CITY, QASIMABAD AND KOTRI AREAS, HYDERABAD DIVISION SINDH, PAKISTAN ("PROJECT") - INTERNATIONAL COMPETITIVE BIDDING (NIT-2/2021-22)

Reference:

- (i) Hiring of Technical advisory team (EY Ford Rhodes, Leading firm) by CLICK to provide contract management, financial management, legal and solid waste technical assistance to SSWMB.
- (ii) NIT published through Information Dept vide letter No.SSWMB/NIT-2/2021-22/999/2021 dated 23rd September 2021.
- (iii) Extension in Date published through Information Dept vide letter No.SSWMB/NIT-2/2021-22/1146/2021 dated 22-10-2021
- (iv) Your Proposal / Bid dated 10th November 2021.
- (v) Finalization of Technical Evaluation by Technical Advisory team dated 2nd February 2022.
- (vi) Announcement of Technical Evaluation to all participant bidders vide letter No.SSWMB/NIT-2/2021-22/100/2022 dated 03-02-2022.
- (vii) Extension of Bid Validity Period under SPPRA Rules, 2010 vide letter No. SSWMB/NIT-2/2021-22/119/2021 dated 4th February 2022
- (viii) Opening of Financial Proposal / Bid dated 22nd February 2022.
- (ix) Finalization of Financial Evaluation by Technical Advisory Team dated 16-03-2022.
- (x) Hoisting of Bid Evaluation Reports & other documents at SSWMB and SPPRA (PPMS–Public Portal) on 16-03-2022.
- (xi) Intimation of evaluation reports to bidders vide letter No.SSWMB/NIT-2/2021-22/236/2022 dated 16-03-2022.
- (xii) Approval of Evaluation of bids and Issuance of letter of Acceptance by the Chairman, SSWMB dated 13-04-2022.
- (xiii) Issuance of Letter of Acceptance to the company vide Letter No.SSWMB/NIT-2/2021-22/346/2022 dated 13th April 2022.
- (xiv) Technical Discussion on Service Agreement by company & his Legal team with Technical Advisory Team & SSWMB (April-October 2022)
- (xv) Approval to process for Exemption of Bid Validity by the Board of Directors in its meeting held on 28-07-2022.
- (xvi) Summary for Chief Minister, Sindh for placing the Exemption of Bid Validity before the Provincial Cabinet vide dated 10-08-2022
- (xvii) Approval by Chief Minister, Sindh for placing the Exemption of Bid Validity before the Provincial Cabinet vide dated 03-09-2022
- (xviii) Summary for Provincial Cabinet for approval of the Exemption of Bid Validity vide dated 6th September 2022.
- (xix) Submission of Performance Security by the company vide letter No. SSWMB/HYD/2022/19-1 dated 23rd September 2022.
- (xx) Approval of Exemption of Bid Validity by the Provincial Cabinet meeting held by way of circulations received vide letter No. SOV(LG)/33-28/2021 dated 12th October 2022.
- (xxi) Submission of copy of paid challan dated 19th October 2022 for stamp duty by the company vide letter dated 21st October 2022.
- (xxii) Verification of stamp duty by of Deputy Chief Inspector of Stamps vide letter No.CIS/SW/BOR/2022/650 dated 25th October 2022
- (xxiii) Execution of Service Agreement by the company vide dated 25th October 2022.

Sindh Solid Waste Management Board hereby awards the contract for execution of the 'Primary and Secondary Solid Waste Collection Management System for Hyderabad City, Qasimabad and Kotri areas, Hyderabad Division, Sindh, Pakistan – International Competitive Bidding' with agreed quoted O&M Fee of Rs.13,973,113,792/- for approximately 39,52,585 tonnage of Municipal Solid Waste (MSW) for the periods of 9 years along with scope of all works mentioned in the Service Agreement under Company's Obligations and agreed / accepted by your company in the BID along with terms and condition.

2. You are directed to submit detailed UC-Wise Operational Plan / Execution Plan within a month for approval by Sindh Solid Waste Management Board (SSWMB) and start the work as per timelines defined in the Service Agreement.


(ZUBAIR AHMED CHANNA)
Managing Director

Copy forwarded for information & necessary action to:

- 1) Principal Secretary to Chief Minister, Sindh, Karachi.
- 2) Senior Member Board of Revenue, Govt. of Sindh, Karachi.
- 3) Secretary to Govt. of Sindh, Local Govt. Housing & Town Planning, Department, Karachi.
- 4) Commissioner, Hyderabad Division, Hyderabad.
- 5) Member Registration Stamps & Evacuee Property, (RS&EP), Board of Revenue, Govt. of Sindh, Karachi.
- 6) Managing Director (SPPRA), Karachi.
- 7) Deputy Commissioner, District Hyderabad.
- 8) Administrator, Hyderabad Municipal Corporation, Hyderabad.
- 9) Administrator, Municipal Committee Qasimabad / Kotri
- 10) Secretary (SSWMB), Karachi / Chairman, Procurement Committee-I.
- 11) Executive Director (Operation-Hyderabad / Finance & Planning), SSWMB, Karachi.
- 12) Deputy Secretary (Staff), Chief Secretary, Sindh.
- 13) Chief Inspectors of Stamps, Board of Revenue (Stamp Wing), Govt. of Sindh, Karachi.
- 14) Deputy Chief Inspectors of Stamps, Board of Revenue (Stamp Wing), Govt. of Sindh, Karachi.
- 15) Transparency International Pakistan. Plot 72F/2, Floor-1, 9th Street, Jami Commercial, DHA, Phase-7, Karachi.
- 16) PS to Minister, Local Govt. Housing & Town Planning, / Chairman (SSWMB), Karachi.
- 17) M/s EY Ford Rhodes in consortium of M/s Akhund Forbes and Project Procurement International, Technical Advisory Team (EY Ford Rhodes Leading firm), Karachi.
- 18) Master File.