

M/s Country Garden Manguo Environmental Technology Group Co., Ltd
North of New 206 National Road East to Lvbo Avenue,
Weizi Street Changyi Weifang City, Shandong Province, China
Contact No. +92 318 1150881
Email: biguiyuanmanguo@163.com

Chongqing Endurance-ShinMaywa Industry Co. Ltd.,
No.6 Yangliu Road, Liangjiang New Area, Chongqing, China
Email: 1059719355@qq.com adnan@imperial.com

M/s Gansu Construction Investment Heavy Industry Technology Co., Ltd.,
No. 766, Shiyanghe Street, Lanzhou New Area, Lanzhou City, Gansu, China.
Email: bjgemc@foxmail.com, 878631802@qq.com,

M/s ALTAS – SMADB - MBC (**Joint Venture**)
Suit 405, 4th Floor, Panorama Centre, Building No. 2,
Raja Ghazanfar Ali Khan Road, Saddar, Karachi. Email: smadb1@yahoo.com

SUBJECT: ANNOUNCEMENT OF EVALUATION REPORTS UNDER RULE-45 OF SPPRA ESTABLISHMENT OF PRIMARY & SECONDARY SOLID WASTE COLLECTION SYSTEM FOR SUKKUR (SUKKUR MUNICIPAL CORPORATION JURISDICTION), INCLUDING ROHRI (MUNICIPAL COMMITTEE JURISDICTION) SINDH, PAKISTAN' – INTERNATIONAL COMPETITIVE BIDDING UNDER NIT-2/2021-22

I am directed to refer to the subject cited above and to state that Sindh Solid Waste Management Board (SSWMB) had invited sealed bids from interested parties for subject works / services under SSWMB/NIT-2/2021-22 (Single Stage – Two Envelop Procedure), which were opened publically on 4th January 2022 at 3:30 PM in the presence of bidders. The Technical Evaluation Report was forwarded to all participated bidders vide letter No. SSWMB/NIT-2(Sukkur)/2021-22/522/2021 dated 28th June 2022 and Financial bids were opened on 1st July 2022 at 3:30 PM

2. On the recommendation of Technical Advisory Team, and after approval by the Board of Directors in its 18th Board meeting held on 28th July, 2022, evaluation of works / services under NIT-2(Sukkur)/2021-22 have been finalized followed by Exemption of Bid Validity Period by the Provincial Cabinet, Sindh held by way Circulation vide letter No. SOIV(SGA&CD)/4(78)/2022 dated 22nd September 2022, the evaluation reports have been uploaded on the website of Sindh Solid Waste Management Board (www.sswmb.gos.pk) as well as PPMS-SPPRA (www.ppms.ppr.sindh.gov.pk) for hoisting under the provision of SPPRA Rules, 2010 (amended 2019). The companies are advised to go through the detailed technical and financial evaluation report, and if feels any grievances, may forward a request for clarification under the provision of the SPPRA Rules, 2010 (amended 2019).


(TARIQ ALI NIZAMANI)
Executive Director (F&P)

Copy forwarded for information and necessary action to:

1. Commissioner, Sukkur Division, Sukkur.
2. Deputy Commissioner, Sukkur.
3. Executive Director (Operations-III), SSWMB, Larkana
4. Administrator, Sukkur Municipal Corporation, Sukkur.
5. Secretary (SSWMB) / Chairman of the Procurement Committee-I.
6. Administrator / Chief Municipal Officer, Municipal Committee, Rohri.
7. Transparency International, Pakistan. Plot 72F/2, Floor 1, 9th Street, Jami Commercial, DHA, Phase-7, Karachi.
8. Deputy Secretary (Staff) to Chief Secretary, Sindh, Karachi.
9. Member Procurement Committee-I -----(all).
10. Deputy Director (Admin / Finance), SSWMB, Karachi.
11. P.S to Minister, Local Govt. Housing & Town Planning, / Chairman, SSWMB.
12. P.S to Secretary, Local Govt. Housing Town Planning Department, Govt. of Sindh, Karachi.
13. PS to Managing Director (SSWMB), Karachi.
14. M/s EY Ford Rhodes in consortium of M/s Akhund Forbes and M/s Project Procurement International, Technical Advisory Team (EY Ford Rhodes Leading firm), Karachi.
15. Master File.

The Managing Director
Sindh Public Procurement Regulatory Authority,
Karachi

SUBJECT: HOISTING OF EVALUATION REPORTS UNDER RULE-45 OF SPPRA ESTABLISHMENT OF PRIMARY & SECONDARY SOLID WASTE COLLECTION SYSTEM FOR SUKKUR (SUKKUR MUNICIPAL CORPORATION JURISDICTION), INCLUDING ROHRI (MUNICIPAL COMMITTEE JURISDICTION) SINDH, PAKISTAN' – INTERNATIONAL COMPETITIVE BIDDING UNDER NIT-2/2021-22

I am directed to refer to the subject cited above and to state that Sindh Solid Waste Management Board (SSWMB) had invited sealed bids from interested parties for subject works / services under SSWMB/NIT-2/2021-22 (Single Stage – Two Envelop Procedure), which were opened publically on 4th January 2022 at 3:30 PM in the presence of bidders. The Technical Evaluation Report was forwarded to all participated bidders vide letter No. SSWMB/NIT-2(Sukkur)/2021-22/522/2021 dated 28th June 2022 and Financial bids were opened on 1st July 2022 at 3:30 PM

2. On the recommendation of Technical Advisory Team, and after approval by the Board of Directors in its 18th Board meeting held on 28th July, 2022, the evaluation of works / services under NIT-2(Sukkur)/2021-22 have been finalized followed by "Exemption of Bid Validity Period by the Provincial Cabinet, Sindh" held by way Circulation vide letter No. SOIV(SGA&CD)/4(78)/2022 dated 22nd September 2022, the evaluation reports have been uploaded on the website of Sindh Solid Waste Management Board (www.sswmb.gos.pk). Since option for hoisting of evaluation report is unavailable at PPMS-SPPRA, therefore, the required documents are forwarded for hoisting at PPMS-SPPRA (www.ppms.pprasindh.gov.pk) under rule-45 of SPPRA Rules, 2010 (amended 2019).



(TARIQ ALI NIZAMANI)
Executive Director (F&P)

Copy forwarded for information and necessary action to:

1. Commissioner, Sukkur Division, Sukkur.
2. Deputy Commissioner, Sukkur.
3. Executive Director (Operations-III), SSWMB, Larkana
4. Administrator, Sukkur Municipal Corporation, Sukkur.
5. Secretary (SSWMB) / Chairman of the Procurement Committee-I.
6. Administrator / Chief Municipal Officer, Municipal Committee, Rohri.
7. Transparency International, Pakistan. Plot 72F/2, Floor 1, 9th Street, Jami Commercial, DHA, Phase-7, Karachi.
8. Deputy Secretary (Staff) to Chief Secretary, Sindh, Karachi.
9. Member Procurement Committee-I -----(all).
10. Deputy Director (Admin / Finance), SSWMB, Karachi.
11. P.S to Minister, Local Govt. Housing & Town Planning, / Chairman, SSWMB.
12. P.S to Secretary, Local Govt. Housing Town Planning Department, Govt. of Sindh, Karachi.
13. PS to Managing Director (SSWMB), Karachi.
14. M/s EY Ford Rhodes in consortium of M/s Akhund Forbes and M/s Project Procurement International, Technical Advisory Team (EY Ford Rhodes Leading firm), Karachi.
15. Master File.

The Administrator,
District Municipal Corporation, Central,
KARACHI.

SUBJECT: ALLOCATION OF YARD / WORKSHOP FOR STABLISHMENT OF PRIMARY AND SECONDARY SOLID WASTE COLLECTION MANAGEMENT SYSTEM FOR DISTRICT CENTRAL (DMC CENTRAL AREA) KARACHI.

I am directed to refer to subject cited above and to state that to review the progress solid waste management operations in District Central, a meeting was held on 6th October 2022 with the management of the Company and SSWMB field operation team. For smooth FEC operation, the company during the meeting was requested for workshop/yard for District Central, where the company shall prepare a detailed design to build workshop, sites offices and ramp for GTS (denga more) under scope of work.

2. As per SAAMA, the Sindh Solid Waste Management Board (SSWMB) vide letter No. SSWMB/NIT-8/2020-21/1106/2021 dated 15th October 2021 requested following Yards / Workshops and GTS Site free from all incumbrances, however, the Yards / Workshops are still not complete vacated and handed over to SSWMB already agreed under SAAMA.

S.No.	Description	GPS Coordinates	Current Status
a.	Gulberg Workshop / Yard	24.94109 67.08445	Some rooms are not vacated
b.	New Karachi Workshop / Yard	24.97327 67.07531	Some rooms are not vacated
c.	North Nazimabad Workshop / Yard	24.92708 67.03178	Not handed over
d.	Mujahid Ground Workshop / Yard	24.90596 67.02533	Additional requirement
e.	Umar Khan Memorial Workshop / Yard	24.99365 67.06450	Additional requirement
f.	GTS – Denga More	24.912 67.0585	Complete handed over
g.	GTS – Darul-Suroor	24.96387 67.06444	Complete handed over

3. In view of the above, it is requested that above mentioned Workshop / Yards may be handed over completely so that the company may prepare a detailed design to build workshop / yards, sites offices under scope of work.


(TARIQ ALI NIZAMANI)
Executive Director (Operations-I)

Copy forwarded for information and necessary action to:

1. Secretary to Govt. of Sindh, Local Govt. Housing & Town Planning Department, Karachi
2. Mayor, Karachi Metropolitan Corporation, Karachi.
3. Commissioner, Karachi Division, Karachi.
4. Deputy Commissioner, District, Central.
5. Secretary, Sindh Solid Waste Management Board, Karachi.
6. Transparency International, Pakistan. Plot 72F/2, Floor-1, 9th Street, Jami Commercial, DHA, Phase-7, Karachi.
7. Deputy Secretary (Staff) to Chief Secretary, Sindh, Karachi.
8. P.S to Minister, Local Govt. Housing & Town Planning, / Chairman, SSWMB.
9. P.S to Managing Director (SSWMB), Karachi.
10. Master File.