

Administrator,
Hyderabad Municipal Corporation, Hyderabad

SUBJECT: ESTABLISHMENT OF PRIMARY AND SECONDARY SOLID WASTE COLLECTION SYSTEM FOR HYDERABAD CITY, (HYDERABAD MUNICIPAL CORPORATION JURISDICTION), QASIMANBAD AND KOTRI AREAS (MUNICIPAL COMMITTEE JURISDICTION) HYDERABAD DIVISION, SINDH, PAKISTAN' - INTERNATIONAL COMPETITIVE BIDDING UNDER NIT-2/2021-22

I am directed to refer Notification No.SO-III(LG)/1-27/2021, Karachi, dated 8th June 2021 (copy attached) to state that Sindh Solid Waste Management Board (SSWMB) had invited sealed bids from interested parties for subject works / services under SSWMB/NIT-2/2021-22 (Single Stage – Two Envelop Procedure), which were opened publically on 10th November 2021 at 3:30 PM in the presence of bidders. After finalization of Technical Evaluation carried by Technical Advisory Team, the Financial bids of technically qualified company was opened on 22nd February 2022 at 3:00 PM.

2. On the recommendation of Technical Advisory Team, the evaluation reports of subject mentioned works / services under NIT-2/2020-22 was uploaded on the website of Sindh Solid Waste Management Board (www.sswmb.gos.pk) as well as PPMS-SPPRA (Public portal) (www.ppms.pprasinhd.gov.pk) for hoisting under the provision of SPPRA Rules, 2010 (amended 2019) followed by intimation to all participant bidders vide letter No.SSWMB/NIT-2/2021-22/236/2022 dated 16th March, 2022. After approval of the Chairman, SSWMB and fully compliance of rule-45 of SPPRA Rules, 2010 (amended 2019), Letter of Acceptance to the lowest evaluated bidder (M/s ALTAS+CEVLOG+SMADB) for subject works / services was issued vide letter No. SSWMB/NIT-2/2021-22/346/2022 dated 13th April, 2022. It is expected that the company shall be on ground in the month of July 2022 to start first zone, once the Contract Agreement is signed, which is currently being negotiated and finalized. However, before fully start of operations, the company during development phase is required to construct Parking Yard and to establish the offices.

3. In order to smooth solid waste management operations, a meeting was held on 16th June 2022 in the office of Deputy Commissioner, Hyderabad with Administrator, HMC and his team, where it was decided that Bail Khana Yard, Latifabad Workshop located at Hali Road, City Workshop and Fakir Ka Pirh Yard will be handed over to Sindh Solid Waste Management Board under Services and Assets Management Agreement (SAAMA).

4. In view of the above, the workshop / yard and Landfill Site may be handed over to Sindh Solid Waste Management Board. The draft SAAMA is also attached for review / comments and early return, so that same may finalized and executed by Sindh Solid Waste Management Board with Hyderabad Municipal Corporation, Hyderabad.


(TARIQ ALI NIZAMANI)
Executive Director (F&P)

Copy forwarded for information and necessary action to:

1. The Secretary to Govt. of Sindh, Local Govt. Housing & Town Planning Department, Karachi
2. Commissioner, Hyderabad Division, Hyderabad.
3. Deputy Commissioner, District, Hyderabad.
4. Secretary, Sindh Solid Waste Management Board, Karachi.
5. Executive Director (Operations-II), SSWMB, Larkana.
6. Transparency International, Pakistan. Plot 72F/2, Floor-1, 9th Street, Jami Commercial, DHA, Phase-7, Karachi.
7. Deputy Secretary (Staff) to Chief Secretary, Sindh, Karachi.
8. P.S to Minister, Local Govt. Housing & Town Planning, / Chairman, SSWMB.
9. P.S to Managing Director (SSWMB), Karachi.
10. Master File.

Administrator,
Municipal Committee, Qasimabad

SUBJECT: ESTABLISHMENT OF PRIMARY AND SECONDARY SOLID WASTE COLLECTION SYSTEM FOR HYDERABAD CITY, (HYDERABAD MUNICIPAL CORPORATION JURISDICTION), QASIMANBAD AND KOTRI AREAS (MUNICIPAL COMMITTEE JURISDICTION) HYDERABAD DIVISION, SINDH, PAKISTAN' - INTERNATIONAL COMPETITIVE BIDDING UNDER NIT-2/2021-22

I am directed to refer Notification No.SO-III(LG)/1-27/2021, Karachi, dated 8th June 2021 (copy attached) to state that Sindh Solid Waste Management Board (SSWMB) had invited sealed bids from interested parties for subject works / services under SSWMB/NIT-2/2021-22 (Single Stage – Two Envelop Procedure), which were opened publically on 10th November 2021 at 3:30 PM in the presence of bidders. After finalization of Technical Evaluation carried by Technical Advisory Team, the Financial bids of technically qualified company was opened on 22nd February 2022 at 3:00 PM.

2. On the recommendation of Technical Advisory Team, the evaluation reports of subject mentioned works / services under NIT-2/2020-22 was uploaded on the website of Sindh Solid Waste Management Board (www.sswmb.gos.pk) as well as PPMS-SPPRA (Public portal) (www.ppms.pprasindh.gov.pk) for hoisting under the provision of SPPRA Rules, 2010 (amended 2019) followed by intimation to all participant bidders vide letter No.SSWMB/NIT-2/2021-22/236/2022 dated 16th March, 2022. After approval of the Chairman, SSWMB and fully compliance of rule-45 of SPPRA Rules, 2010 (amended 2019), Letter of Acceptance to the lowest evaluated bidder (M/s ALTAS+CEVLOG+SMADB) for subject works / services was issued vide letter No. SSWMB/NIT-2/2021-22/346/2022 dated 13th April, 2022. It is expected that the company shall be on ground in the month of July 2022 to start first zone, once the Contract Agreement is signed, which is currently being negotiated and finalized. However, before fully start of operations, the company during development phase is required to construct Parking Yard and to establish the offices.

3. In order to smooth solid waste management operations in the municipal jurisdiction of Qasimabad, there is requirement of workshop / yard, where the company shall park their sanitation vehicles and maintain their sanitation vehicles including establishing site office. The Workshop / Yard will be handed over to Sindh Solid Waste Management Board under Services and Assets Management Agreement (SAAMA) for project purpose only.

4. In view of the above, the workshop / yard may be handed over to Sindh Solid Waste Management Board. The draft SAAMA is also attached for review / comments and early return, so that same may finalized and executed by Sindh Solid Waste Management Board with Municipal Committee, Qasimabad.



(TARIQ ALI NIZAMANI)
Executive Director (F&P)

Copy forwarded for information and necessary action to:

1. The Secretary to Govt. of Sindh, Local Govt. Housing & Town Planning Department, Karachi
2. Commissioner, Hyderabad Division, Hyderabad.
3. Deputy Commissioner, District, Hyderabad.
4. Secretary, Sindh Solid Waste Management Board, Karachi.
5. Executive Director (Operations-II), SSWMB, Larkana.
6. Transparency International, Pakistan. Plot 72F/2, Floor-1, 9th Street, Jami Commercial, DHA, Phase-7, Karachi.
7. Deputy Secretary (Staff) to Chief Secretary, Sindh, Karachi.
8. P.S to Minister, Local Govt. Housing & Town Planning, / Chairman, SSWMB.
9. P.S to Managing Director (SSWMB), Karachi.
10. Master File.

Administrator,
Municipal Committee, Kotri

SUBJECT: ESTABLISHMENT OF PRIMARY AND SECONDARY SOLID WASTE COLLECTION SYSTEM FOR HYDERABAD CITY, (HYDERABAD MUNICIPAL CORPORATION JURISDICTION), QASIMANBAD AND KOTRI AREAS (MUNICIPAL COMMITTEE JURISDICTION) HYDERABAD DIVISION, SINDH, PAKISTAN' - INTERNATIONAL COMPETITIVE BIDDING UNDER NIT-2/2021-22

I am directed to refer Notification No.SO-III(LG)/1-27/2021, Karachi, dated 8th June 2021 (copy attached) to state that Sindh Solid Waste Management Board (SSWMB) had invited sealed bids from interested parties for subject works / services under SSWMB/NIT-2/2021-22 (Single Stage – Two Envelop Procedure), which were opened publically on 10th November 2021 at 3:30 PM in the presence of bidders. After finalization of Technical Evaluation carried by Technical Advisory Team, the Financial bids of technically qualified company was opened on 22nd February 2022 at 3:00 PM.

2. On the recommendation of Technical Advisory Team, the evaluation reports of subject mentioned works / services under NIT-2/2020-22 was uploaded on the website of Sindh Solid Waste Management Board (www.sswmb.gos.pk) as well as PPMS-SPPRA (Public portal) (www.ppms.pprasinhd.gov.pk) for hoisting under the provision of SPPRA Rules, 2010 (amended 2019) followed by intimation to all participant bidders vide letter No.SSWMB/NIT-2/2021-22/236/2022 dated 16th March, 2022. After approval of the Chairman, SSWMB and fully compliance of rule-45 of SPPRA Rules, 2010 (amended 2019), Letter of Acceptance to the lowest evaluated bidder (M/s ALTAS+CEVLOG+SMADB) for subject works / services was issued vide letter No. SSWMB/NIT-2/2021-22/346/2022 dated 13th April, 2022. It is expected that the company shall be on ground in the month of July 2022 to start first zone, once the Contract Agreement is signed, which is currently being negotiated and finalized. However, before fully start of operations, the company during development phase is required to construct Parking Yard and to establish the offices.

3. In order to smooth solid waste management operations in the municipal jurisdiction of Qasimabad, there is requirement of workshop / yard, where the company shall park their sanitation vehicles and maintain their sanitation vehicles including establishing site office. The Workshop / Yard will be handed over to Sindh Solid Waste Management Board under Services and Assets Management Agreement (SAAMA) for project purpose only.

4. In view of the above, the workshop / yard may be handed over to Sindh Solid Waste Management Board. The draft SAAMA is also attached for review / comments and early return, so that same may finalized and executed by Sindh Solid Waste Management Board with Municipal Committee, Kotri.



(TARIQ ALI NIZAMANI)
Executive Director (F&P)

Copy forwarded for information and necessary action to:

1. The Secretary to Govt. of Sindh, Local Govt. Housing & Town Planning Department, Karachi
2. Commissioner, Hyderabad Division, Hyderabad.
3. Deputy Commissioner, District, Jamshoro.
4. Secretary, Sindh Solid Waste Management Board, Karachi.
5. Executive Director (Operations-II), SSWMB, Larkana.
6. Transparency International, Pakistan. Plot 72F/2, Floor-1, 9th Street, Jami Commercial, DHA, Phase-7, Karachi.
7. Deputy Secretary (Staff) to Chief Secretary, Sindh, Karachi.
8. P.S to Minister, Local Govt. Housing & Town Planning, / Chairman, SSWMB.
9. P.S to Managing Director (SSWMB), Karachi.
10. Master File.